Notification of Awards (NOA) of Tender/Proposal ID: 957403

Tender Id: 957403 Date: 16-Apr-

Contract No: 14.33.0000.753.07.002.24

To:

Name: Reliance Filament JV

Address: House # 469 (6th floor), Road # 31, Mohakhali DOHS, Dhaka-1206,

Bangladesh

Reliance Filament JV

This is to notify you that your Tender/Proposal dated *04-Apr-2024* for the execution of the Works for *Supply, Installation, Testing and Commissioing of Optical Fiber Outside Plant Works to connect different (48) Banglalink Nodes/Sides to BTCL's OFC Point under Mymensingh, Jamalpur, Sherpur, Netrokona Kishoreganj & Tangail Region for the Contract Price of <i>Tk. 44651520.035 (Taka FOUR CRORE FORTY-SIX LAKH FIFTY-ONE THOUSAND FIVE HUNDRED AND TWENTY POINT ZERO THREE FIVE)* as corrected and modified in accordance with the Instructions to Tenderers/Consultants, has been approved by *Procurement Directorate*.

You are thus requested to take following actions:

- accept in writing the Notification of Award within SEVEN (7) working days of its issuance pursuant to ITT Clause
- 2. furnish a Performance Security in the specified format and in the amount of *Tk. 2232576.00 (Taka TWENTY-TWO LAKH THIRTY-TWO THOUSAND FIVE HUNDRED AND SEVENTY-SIX)*, within FOURTEEN *(14)* days of issuance of this Notification of Award but not later than <u>30-Apr-2024</u>, in accordance with ITT Clause
- 3. sign the Contract within TWENTY-EIGHT (28) days of issuance of this Notification of Award but not later than 14-May-2024, in accordance with ITT Clause

You may proceed with the execution <u>for the execution of the Works for</u> only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly authorised to Electronically sign for and on behalf of

Electronically Signed Md. Aslam Hossain Procurement Directorate

The following documents (but for RFQ Submission Letter and SI. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority:

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract
- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings

- i. Bill of Quantities
 j. Schedule of Dayworks
 k. Other document including correspondences listed in the PCC forming part of the Contract

NOA Documents

Section Name:	Action
General Conditions of Contract	
Particular Conditions of Contract	

Tender and Contract Forms

S. No.	Form Name	Action	Map Document List	
1	Tenderer Information Form (e-	-	Document Name	Action
	PW3-2) - Part - 1		Join Venture Agreement 957403.pdf	-
			Power of Attorney 957403.pdf	-
			NID MD FEL.pdf	-
			NID Chairman FEL.pdf	-
			Litigation_Certificate_FILAMENT.pdf	-
			Affidavit_Ownership Filament.pdf	-
			NID Owner of RET.pdf	-
			Litigation Certificate RETpdf	-
			FEL Memorandum of Article.pdf	-
2	Tenderer Information Form (e-	-	Document Name	Action
	PW3-2) - Part - 2 Qualification Information of the		FEL General Experience.pdf	-
	Tenderer [ITT Clause 31]		General Exp Certificate RET.pdf	-
			Trade License 2023 24 FEL.pdf	-
			Trade License 2023-2024 RET.pdf	-
			FEL BIN-VAT.pdf	-
			BIN Certificate RET.pdf	-
			ABC License Reliance 22 23.pdf	-
			Electrical Supervisor License Reliance 22 23.pdf	-
			ABC License of Filament 2023 24.pdf	-
			Electrical Supervisory License of Filament 2023-24.pdf	-
			FEL Certificate of incorporation.pdf	-
			FEL Construction Turnover 2018 19 01.pdf	-
			FEL Construction Turnover 2018 19 02.pdf	-
			FEL Construction Turnover 2019 20 01.pdf	-
			FEL Construction Turnover 2019 20 02.pdf	-
			FEL Construction Turnover 2020 21 01.pdf	-
			FEL Construction Turnover 2020 21 02.pdf	-
			FEL Construction Turnover 2020 21 03.pdf	-

			FEL Construction Turnover 2020 21 04.pdf	_
			FEL Construction Turnover 2020 21 05.pdf	-
			FEL Construction Turnover 2020 21 06.pdf	-
			FEL Construction Turnover 2020 21 07.pdf	-
			FEL Construction Turnover 2021 22 01.pdf	-
			FEL Construction Turnover 2021 22 02.pdf	-
			FEL Construction Turnover 2021 22 03.pdf	-
			FEL Construction Turnover 2021 22 04 pdf	-
			FEL Construction Turnover 2021 22 05.pdf	-
			FEL Construction Turnover 2022 23 01.pdf	-
			FEL Construction Turnover 2022 23 02.pdf	-
			FEL Turnover Summary 17082023.pdf	-
			5 Yeras Audit Report for Premier Bank RET.pdf	-
			FEL Audit Report FY 2017 18.pdf	-
			FEL Audit Report FY 2018 19.pdf	-
			FEL Audit Report FY 2021 22.pdf	-
			Line of Credit Filament 957403 FEL.pdf	-
			Specific Experience Certificate 957403.pdf	-
			Tender Capacity Certificate Reliance.xlsx	-
			Tender Capacity Certificate BTCL.xlsx	-
			Turnover Reliance.pdf	-
			E TIN Reliance.pdf	-
			Tax Return Certificate 2023 24 Reliance.pdf	-
			Letter of Credit Commitment RET 957403.pdf	-
			FEL Tax Certificete 22-23 With Extended.pdf	-
			FEL_Audit Report FY 2022-2023.pdf	-
			FEL Audit Report FY 2020 21.pdf	-
			FEL Construction Turnover 2021 22 06.pdf	-
			FEL Audit Report FY 2019 20.pdf	-
			Reliance Audit Report 2019 -2023.pdf	-
3	Tenderer Information Form (e-	-	Document Name	Action
	PW3-2) - Part - 3		01. Manpower FEL BTCL.pdf	-
			List of Manpower RET BTCL.pdf	-
			02. Manpower FEL BTCL.pdf	-
4	e-Tender Submission Letter (Form e-PW3-1)	-	-	
5	Tenderer Information Form (e-	-	Document Name	Action
	PW3-2) - Part - 4		List of Tools FEL BTCL.pdf	-
			List of Tools RET 01.pdf	_
	I	I	List of Toolo Ite I of .pul	I II

			List of Tools RET 03.pdf	-
			List of Tools RET 02.pdf	-
			Work Plan Time Schedule_957403.pdf	-
6	Subcontractor Information (Form e-PW3-3)	-	-	
7	Personnel Information (Form e-	-	Document Name	Action
	PW3-4)		01. Manpower FEL BTCL.pdf	-
			02. Manpower FEL BTCL.pdf	-
			List of Tools FEL BTCL.pdf	-
			List of Manpower RET BTCL.pdf	-
			List of Tools RET 01.pdf	-
			List of Tools RET 03.pdf	-
			List of Tools RET 02.pdf	-
8	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A)	-	-	
9	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3- 5(B)	-	-	
10	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A) for JVCA	-	-	
11	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3- 5(B) for JVCA	-	-	
12	Activities Form	-	-	

Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Bill of Quantities	-	-
2	Schedule of Day works	-	-
3	Unconditional Discount Form	-	-

Tender/Proposal Document		
Document Name	Document Description	Action
Section 4 PCC_e-PW3.docx	PCC	-
e-PW3 Contract Forms.docx	Contract Form	-
Standard Formats.docx	Standard Formats	-

Section 7.pdf	Section 7	-
Section 8.pdf	Section 8	-
Section 9.pdf	Section 9 Drawing	-
Section 6.pdf	BoQ	-
Annex -1.pdf	Annex-1	-